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Subject: Provide IRMA & QRA sup;{ﬁ;rt to the Orbital Space Plane (OSP) Program
I

Task Description:

IRMA: The contractor shall install and verify ISS Integratcd Risk Management Application (IRMA)—||
tailored to accommodate Application OSP IRMA requirements on an MSFC server that will be
dedicated for use by the OSP Program. Both the PC and Macintosh platforms shall be supported.
Electronic interfaces with OSP Project's Risk Data Bases shall be provided with an ability to export
and import automatically to the OSP IRMA database, containing proprietary data, The OSP IRMA
shall provide encryption of data, password management, flexibility to modify and adapt to changes
for Projects database, and backup of data.- Compatibility shall also be required with Excel
spreadsheets, Oracle databases, File Maker Pro, other Open Database Connectivity (ODBC) systems
and any other database deemed-essential to the Projects. Integration shall be established with the
PRA capability as required. The deliverables and schedule are as depicted below.

QRA: Quantitative Risk Analysis (QRA) Methodologies. The contractor shall participate on-site at
MSFC as “core discipline” experts in Risk Assessment, supporting the members of the OSP Risk
Management Team. In this capacity the contractor shall provide development, validation, and
potential implementation of a QRA process for the OSP Program.

Deliverables:

IRMA

1) OSP/IRMA Plan Report

2) Software Requirements and Specification Document

3) Beta Testing Report :

4} Training Documentation

QRA

5) OSP Risk Interrclatlonshlp Report

6) QRA Plan Report

7) OSP Final Report

Schedules/Duration:

This task is effective from May 2003 through December 31, 2003.

Frequency of

Status:Open
Report: WEEKLY

| Report Progress To: S&MA Project Lead
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